

12-Month Forecast of Upcoming Contract Opportunities and Bids

Managed by the City of Greensboro
Engineering and Inspections Department

***For latest advertisements and bidding information, visit
www.greensboro-nc.gov/OurBidProjects***

For more information contact:
Frances Kallam
(336) 373-2308
frances.kallam@greensboro-nc.gov

CONSTRUCTION & REPAIR

Type of Improvement: Horizontal (Civil)

Engineering

9/11/2025 Scheduled Advertisement Estimated Budget: \$750,000

Douglas Park Spur Greenway Connection

Contract: 2024-0130

P06385	Sidewalk	Douglas Park Spur Greenway Connection // Improved sidewalk from Douglas Park to Downtown Greenway
P06385	Roadway	Douglas Park Spur Greenway Connection // Improvements to sidewalk/roadway from Douglas Park to Downtown Greenway

10/16/2025 Scheduled Advertisement Estimated Budget: \$600,000

Farmington Drive Sidewalks EB-5877

Contract: 2018-0680

P05173	Sidewalk	Farmington Drive Sidewalks // Both sides of Gate City Blvd. to Wintergarden Lane & north side of Wintergarden Lane to Holden Road, All WCR to be ADA Compliant
--------	----------	--

10/23/2025 Scheduled Advertisement Estimated Budget: \$700,000

Meadowview Road Sidewalk EB-5878

Contract: 2017-0920

P05509	Sidewalk	Meadowview Road Sidewalk (EB-5878) // Randleman Road to Elm-Eugene Street (both sides)
--------	----------	--

11/20/2025 Scheduled Advertisement Estimated Budget: \$1,560,000

General Sidewalk Improvements U-5532G

Contract: 2014-0230

P04910	Sidewalk	Byers Road // West side of Byers Road from Lees Chapel Road to existing, and west side from existing on Byers Road to existing on east side of Byers Ridge Drive
P05074	Sidewalk	Summit Avenue // East side from Rankin Road and just south of North Buffalo Creek
P05176	Sidewalk	Four Seasons Boulevard // East side from Vanstory Street to Creekridge Road. All WCR to be ADA compliant
P05866	Sidewalk	Pear Street Sidewalk // Ardmore Drive to Gate City Boulevard (both sides)

12/4/2025 Scheduled Advertisement Estimated Budget: \$1,180,000

Vance Arlington Connector BL-0042

Contract: 2009-097

CONSTRUCTION & REPAIR

Type of Improvement: Horizontal (Civil)

Engineering

Contract: 2009-097

P04923A	Sidewalk	Burtner Street New Sidewalk // Burtner Street between S. Elm (north side) and existing sidewalk/Vance Arlington Greenway project
P04923	Sidewalk	Vance Arlington Connector - BL-0042 // Trail from existing north of Florida Street, to Whittington Street. Widen existing sidewalk & construct new along Arlington Street from Whittington to Bragg Street

12/18/2025 Scheduled Advertisement Estimated Budget: \$750,000

Seminole Drive, W. Bessemer Avenue, and Whippoorwill Drive Sidewalk Improvements U-5532 H

Contract: 2014-0990

P05622	Sidewalk	Seminole Drive Sidewalk // North side from North Josephine Boyd Street to Benjamin Parkway
P05695	Sidewalk	Bessemer Avenue, West // Grecale Street to Hill Street, north side only where none exists. Upgrade curb ramps at intersections of Grecale/W. Bessemer and Hill/W. Bessemer.
P05925	Sidewalk	Whippoorwill Drive Sidewalk // North side of Whippoorwill Drive from existing sidewalk on Pennydale Drive to Jane Street

1/8/2026 Scheduled Advertisement Estimated Budget: \$3,270,000

Holden Road Sidewalk Improvements U-5532F

Contract: 2013-0800

P04871	Sidewalk	Holden Road // Construct sidewalk from Walker Avenue to Spring Garden Street, both sides
P05383	Sidewalk	Rankin Road & Martin Avenue Sidewalk // South side of Rankin Road from Summit Avenue to Martin Avenue and the east side of Martin Avenue from Rankin Road to Springmont Drive
P04877	Sidewalk	Spring Garden Street // From W. Market Street to Pomona Drive - west side only
P04871C	Sidewalk	Holden Road // Construct sidewalk from Darden Road to Vandalia Road, west side only
P04875	Sidewalk	Holden Road Sidewalk // Walker Avenue to Madison Avenue on both sides where none exists
P05383A	Storm Sewer	Irwin Street Storm Sewer Relocation // Rankin Road to existing yard inlet at 3509 Irwin Street

1/29/2026 Scheduled Advertisement Estimated Budget: \$4,200,000

East Gate City Boulevard Sidewalk, Curb & Gutter HL-0046

Contract: 2020-0020

P05218	Sidewalk	Gate City Boulevard, East Sidewalk, Curb & Gutter // Willow Road to Florida Street on both sides where none exists
---------------	----------	--

CONSTRUCTION & REPAIR

Type of Improvement: Horizontal (Civil)

Engineering

Contract: 2020-0020

P05218 Roadway Gate City Boulevard, East Sidewalk, Curb & Gutter // Willow Road to Florida Street on both sides where none exists

2/26/2026 Scheduled Advertisement Estimated Budget: \$2,700,000

Lindley Road Modernization HL-0126

Contract: 2013-0620

P05435 Roadway Lindley Road Modernization HL-0126 // Friendly Ave to College Rd

P05435 Sidewalk Lindley Road Modernization HL-0126 // Friendly Ave to College Rd - on both sides where none exists

4/23/2026 Scheduled Advertisement Estimated Budget: \$1,090,000

Rudd Station Road Sidewalk and Waterline U-5532C

Contract: 2015-0590

P04768 Sidewalk Rudd Station Road // East side of Rudd Station Road between Scott Road and Townsend Road. North side of Scott Road between Rudd Station Road and Summit Avenue. No curb & gutter - construct per ribbon pavement detail

P04768 Water Rudd Station Road // 12" waterline from existing 12" stub at Scott Road running north 3100 feet to Lee's Chapel Road. Ties into existing 12" line at Corporate Park Road to provide loop feed for the Corporate Park Business area

Water Resources

8/28/2025 Scheduled Advertisement Estimated Budget: \$11,030,000

Southeast Feeder Main Improvements Contract 3

Contract: 2021-045C

P06219C Sewer Southeast Feeder Main Improvements Contract 3 // 24-inch pipe beginning at bore underneath US 421 near Alliance Church Road extending along Ritters Lake Road, west to Burns Street, north to Wolfetrail Road, west to Randleman Road

CONSTRUCTION & REPAIR

Type of Improvement: Horizontal (Civil)

Water Resources

Contract: 2021-045C

P06219C	Water	Southeast Feeder Main Improvements Contract 3 // 24-inch pipe beginning at bore underneath US 421 near Alliance Church Road extending along Ritters Lake Road, west to Burns Street, north to Wolfetrail Road, west to Randleman Road
----------------	-------	---

10/30/2025 Scheduled Advertisement Estimated Budget: \$10,000,000

Southeast Feeder Main Improvements Contract 5

Contract: 2021-045E

P06219E	Water	Southeast Feeder Main Improvements Contract 5 // 16-inch pipe beginning at the intersection of Pleasant Garden Road and Riverdale Road, south to Ritters Lake Road.
----------------	-------	---

10/30/2025 Scheduled Advertisement Estimated Budget: \$3,700,000

Misc Water Main Extensions - Phase 1

Contract: 2023-050A

P06414	Water	Old Stage Coach Trail Water Line Extension // Extension of 8" DIP water line approximately 900 LF from existing water line
P06416	Water	Greenwich Drive Water Line Extension // 6" DIP from Bledsoe Drive west towards Haven Road. Approximately 500LF
P06417	Water	Haven Road Water Line Extension // 6" DIP from Greenwich Drive to connecton approx 160 LF south of David Christian Place
P06418	Water	Country Woods Lane Water Line Extension // Approx 450 LF of 8" DIP water line from existing line to end of Country Woods Lane.
P06419	Water	Western Trail Water Line Extension // Approx 2,450 LF of 8" DIP from intersection of High View Rd along north side of Western Trail
P06415	Water	Fox Chase Road Water Line Extension // Approx 2,300 LF of 8" DIP

11/13/2025 Scheduled Advertisement Estimated Budget: \$1,500,000

Various Stream Stabilization Projects 2023

Contract: 2023-0320

P06041	Storm Sewer	Lake Daniel Bank Stabilization // Bank stabilization along Lake Daniel Greenway approximately 300' south of the Benjamin Parkway/Campus Drive intersection
P06024	Storm Sewer	North Buffalo Creek Bank Stabilization // 450' northeast of Garland Drive

****Please note that the dates, budgets and contract scope are estimates only and subject to change.***

CONSTRUCTION & REPAIR

Type of Improvement: Horizontal (Civil)

Water Resources

Contract: 2023-0320

P06046 Storm Sewer Creekridge Road Bank Stabilization // Bank stabilization along frontage of 318 Creekridge Rd.

11/13/2025 Scheduled Advertisement Estimated Budget: \$2,000,000

Prescott Street Storm Drainage Improvements

Contract: 2023-0590

P06368 Storm Sewer Prescott Street Storm Drainage Improvements // Install stormwater drainage system within ROW along Bellemeade Street and down Prescott Street

12/4/2025 Scheduled Advertisement Estimated Budget: \$4,650,000

Big Alamance Lift Station Upgrade Construction

Contract: 2023-030A

P06340 Sewer Big Alamance Lift Station Upgrade // Construction of Big Alamance Lift Station Upgrade

12/18/2025 Scheduled Advertisement Estimated Budget: \$4,000,000

Birch Creek Sewer Improvements Phase II

Contract: 2024-0050

P06377 Sewer Outfall Birch Creek Sewer Improvements Phase II // Installation of approx 670 LF of 16" and 3475 LF of 12" sanitary sewer to abandon the existing Birch Creek LS

1/8/2026 Scheduled Advertisement Estimated Budget: \$12,000,000

Southeast Feeder Main Improvements Contract 4

Contract: 2021-045D

P06219D Water Southeast Feeder Main Improvements Contract 4 // 16-inch pipe beginning at the intersection of Holden Road and Bishop Road, east to a new bore under Interstate 73, continuing west along Vernondale Road to Rehobeth Church Road, south to Old Randleman Road, east to Short Farm Road.

3/26/2026 Scheduled Advertisement Estimated Budget: \$28,000,000

Camp Burton Outfall

Contract: 2020-007D

P06122C Sewer Camp Burton Outfall // From Camp Burton Lift Station to Corbin Road Lift Station

CONSTRUCTION & REPAIR

Type of Improvement: Vertical

Facilities

8/14/2025 Scheduled Advertisement Estimated Budget: \$550,000

Bryan Park Tennis Court Conversion & Restroom Bldg.

Contract: 2022-0550

P06292 General Const Bryan Park Tennis Court Conversion & Restroom Bldg. // Convert four tennis courts to 10 Pickleball courts. Construct restroom building adjacent to courts; ADA parking & access path to courts

8/28/2025 Scheduled Advertisement Estimated Budget: \$680,000

Rosewood Park Renovations

Contract: 2025-0220

P06475 General Const Rosewood Park Renovations // Demo of & renovations to existing park including sidewalks and paved paths.

8/28/2025 Scheduled Advertisement Estimated Budget: \$80,000

Neighborhood Parks ADA Pathways

Contract: 2025-0230

P06476 General Const Neighborhood Parks ADA Pathways // Neighborhood Parks ADA pathways for Griffin, Steelman, Textile, Hampton and Kings Forest parks

9/25/2025 Scheduled Advertisement Estimated Budget: \$1,500,000

Bog Garden Boardwalk Replacement

Contract: 2024-0430

P06428 General Const Bog Garden Boardwalk Replacement // Replace boardwalk at Bog Garden

10/23/2025 Scheduled Advertisement Estimated Budget: \$300,000

Cultural Arts Center Restroom ADA Upgrades

Contract: 2023-057A

P06366 General Const Cultural Arts Center Restroom ADA Improvements // upgrade common area restrooms on all four floors to be ADA Compliant

10/30/2025 Scheduled Advertisement Estimated Budget: \$3,500,000

Gillespie Golf Course Renovations

Contract: 2025-0350

**Please note that the dates, budgets and contract scope are estimates only and subject to change.*

CONSTRUCTION & REPAIR

Type of Improvement: Vertical

Facilities

Contract: 2025-0350

P06488 General Const Gillespie Golf Course Renovations // Gillespie Golf Course Renovations